



STATE OF MONTANA
DEPARTMENT OF ADMINISTRATION
 ARCHITECTURE & ENGINEERING DIVISION

PROJECT	OTP - W.A. CLARK JR. THEATHER STABILIZATION			ARCHITECT / ENGINEER	A&E / SMA DESIGN 920 FRONT STREET STE. #101 HELENA, MT 59601 406 558-4674 panderson@ae.design	
AE #	2025-12-10					
BID OPENING DATE	JUNE 4, 2026					
CONTRACTOR	Hydro-Tech	Swank Enterprises	Langlas & Associates			
ADDRESS	Lehi, UT	Missoula	Bozeman			
PHONE	801 359-8142	406 926-2320	406 539-2174			
EMAIL	matt@htrestoration.com	shane@swankenterprises.com	mattdrake@langlas.com			
BID SECURITY	10% BB	10% BB	10% BB			
ADDENDA ACKNOWLEDGED	1,2,3	1,2,3	1,2,3			
BASE BID	\$568,800.00	\$406,913.00	\$670,781.00			
BID MODIFICATION						
TOTAL BASE BID	\$568,800.00	\$406,913.00	\$670,781.00			
ALTERNATE #1	\$230,700.00	\$112,018.00	\$144,825.00			
BID MODIFICATION						
TOTAL ALTERNATE #1	\$230,700.00	\$112,018.00	\$144,825.00			
ALTERNATE #2	\$11,500.00	\$17,780.00	\$32,500.00			
BID MODIFICATION						
TOTAL ALTERNATE #2	\$11,500.00	\$17,780.00	\$32,500.00			
ALTERNATE #3	\$184,400.00	\$123,352.00	\$54,017.00			
BID MODIFICATION						
TOTAL ALTERNATE #3	\$184,400.00	\$123,352.00	\$54,017.00			
ALTERNATE #4	(\$98,000.00)	(\$26,404.00)	(\$7,000.00)			
BID MODIFICATION						
TOTAL ALTERNATE #4	(\$98,000.00)	(\$26,404.00)	(\$7,000.00)			
TOTAL	\$897,400.00	\$633,659.00	\$895,123.00			